SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -31408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02250 TREE, 10 IN, REMOVE 5.000 EACH
10 201-02255 TREE, 18 IN, REMOVE 10.000 EACH
11 201-02260 TREE, 30 IN, REMOVE 5.000 EACH
12 201-02265 TREE, 48 IN, REMOVE 3.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02273 CENTER CURB, CONCRETE, REMOVE 8.000 SYS
15 202-02279 CURB AND GUTTER, REMOVE 38.000 LFT
16 202-05545 REGULATED MATERIALS, DISPOSE, C 1.000 CYS
17 202-05550 REGULATED MATERIALS, REMOVE, C 1.000 CYS
18 202-05555 REGULATED MATERIALS, TRANSPORT, C 1.000 CYs
19 202-07603 TESTING FOR WASTES, C 1.000 EACH
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-52710 SIDEWALK, CONCRETE, REMOVE 73.000 SYS
22 202-91840 FENCE, CHAIN LINK, REMOVE 1,222.000 LEFT
23 203-02000 EXCAVATION, COMMON 1,159.000 CYs
24 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
25 205-06937 TEMPORARY SILT FENCE 4,246.000 LET
26 211-09267 STRUCTURAL BACKFILL, TYPE 4 107.200 CYs
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,087.100 TON
28 304-07491 HMA PATCHING, TYPE C 12.000 TON
29 306-08039 MILLING, ASPHALT REMOVAL 1,627.000 SYS
30 306-08042 MILLING, SCARIFICATION/PROFILE 44.000 SYS
31 402-07432 HMA SURFACE, TYPE A 379.000 TON
32 402-07435 HMA INTERMEDIATE, TYPE A 321.000 TON
33 406-05520 ASPHALT FOR TACK COAT 0.740 TON
34 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
35 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 25.000 LET
36 603-03829 FENCE, 1,180.000 LET
37 603-03829 FENCE, 1,163.000 LET
38 604-06070 SIDEWALK, CONCRETE 457.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
40 604-95344 HAND RAIL, PEDESTRIAN 260.000 LEFT
41 605-05523 CURB, HMA 1,080.000 LEFT
42 610-08446 PCCP FOR APPROACHES, 6 IN 33.000 SYS
43 616-02320 GEOTEXTILES 90.000 SYS
44 616-06405 RIPRAP, REVETMENT 70.000 TON
45 618-06192 WALL 107.000 LEFT
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-04316 SPADE EDGE 122.500 LEFT
48 621-06545 FERTILIZER 0.200 TON
49 621-06554 SEED MIXTURE, U 75.000 LBS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER  : 130 CONTRACT ID : R -31408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES
50 621-06557 SEED MIXTURE, T 40.000 LBS
51 621-06565 MULCHING MATERIAL 1.000 TON
52 621-06567 WATER 39.000 kGAL
53 621-06570 TOPSOIL 31.000 CYS
54 621-08161 PERMANENT TURF REINFORCEMENT MAT 220.000 SYS
55 621-09907 STAGING PLAN AND PREPARATION LUMP LUMP
56 621-09908 SOIL 73.000 CYS
57 622-01937 PLANT 78.000 EACH
58 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 150.000 EACH
59 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 3.000 EACH
60 628-09401 FIELD OFFICE, A 9.000 MOS
61 701-08122 PILE, STEEL PIPE, 0.375", 14" 1,673.000 LET
62 701-09679 CONICAL PILE TIP, 14 IN 13.000 EACH
63 701-51190 PILE, STEEL H, HP 10 IN X 42 368.000 LET
64 702-51015 CONCRETE, B, FOOTINGS 60.000 CYs
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 60.000 EACH
66 702-90915 CONCRETE, CLASS A 37.000 CYS
67 703-06028 REINFORCING BARS 15,447.000 1LBS
68 703-06029 REINFORCING BARS, EPOXY COATED 41,888.000 1LBS
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 133.600 CYS
70 706-11601 RAILING, CONCRETE, FT 19.200 CYS
71 709-51821 SURFACE SEAL LUMP LUMP
72 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
73  731-03915 ARCHITECTURAL SURFACE TREATMENT 1,611.000 SFT
74 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
77 801-06710 FLASHING ARROW SIGN 60.000 DAY
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 802-03896 BOLLARD 8.000 EACH
80 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 158.000 LET
81 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 60.430 SFT
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
84 808-06368 TRANSVERSE MARKING, REMOVE 30.000 LET
85 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,552.000 LET
86 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 5,442.000 LET
87 808-06716 LINE, REMOVE 30.000 LET
88 808-06726 TRANSVERSE MARKING, PAINT, 25.000 LET
89 808-75140 PAVEMENT MESSAGE MARKING, PAINT, (R X R) 2.000 EACH
90 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 20.000 LET

91 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 260.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -33894-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 31.000 LEFT
12 203-02000 EXCAVATION, COMMON 309.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
14 205-06937 TEMPORARY SILT FENCE 752.000 LFT
15 205-08594 FILTER SOCK 40.000 LEFT
16 207-08266 SUBGRADE TREATMENT, TYPE III 1,710.000 SYS
17 211-09266 STRUCTURAL BACKFILL, TYPE 3 162.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 678.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 1,250.000 LEFT
20 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,250.000 LEFT
21 402-07433 HMA SURFACE, TYPE B 142.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 236.000 TON
23 406-05520 ASPHALT FOR TACK COAT 0.500 TON
24 502-06627 PCCP, 6 IN 1.000 SYS
25 502-06627 PCCP, 6 IN 3.140 SYS
26 502-06627 PCCP, 6 IN 13.000 SYS
27 502-06627 PCCP, 6 IN 249.000 SYS
28 502-06627 PCCP, 6 IN 192.000 SYS
29 603-03692 FENCE, WOOD, 358.000 LET
30 603-04847 FENCE GATE, 1.000 EACH
31 603-10093 FENCE, CHAIN LINK, PVC COATED, 84 IN 378.000 LET
32 604-04452 LIMESTONE 26.000 CEFT
33 604-06070 SIDEWALK, CONCRETE 3.000 SYS
34 604-07894 CURB RAMP, CONCRETE, A 9.200 SYS
35 604-07900 CURB RAMP, CONCRETE, F 10.700 SYS
36 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
37 605-06120 CURB, CONCRETE 306.000 LET
38 605-06140 CURB AND GUTTER, CONCRETE 29.000 LET
39 618-03812 BENCH 2.000 EACH
40 618-03812 BENCH 2.000 EACH
41 618-03812 BENCH 2.000 EACH
42  618-97672 TRASH RECEPTACLE 1.000 EACH
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 975.000 SYS
45 621-02770 EROSION CONTROL BLANKET 155.000 SYS
46 621-04316 SPADE EDGE 366.000 LEFT
47 621-06560 MULCHED SEEDING, U 975.000 SYS
48 621-06570 TOPSOIL 182.000 CYSs
49 621-06570 TOPSOIL 25.000 CYs
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CALL ORDER : 170 CONTRACT ID : R -33894-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE/PEDESTRIAN FACILITY
50 621-09400 SEED MIXTURE, SEDGE MEADOW 1.000 LBS
51 621-98038 MULCH, HARDWOOD SHREDDED BARK 61.000 CYs
52 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 73.000 EACH
53 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 62.000 EACH
54 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 52.000 EACH
55 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 3.000 EACH
56 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 1.000 EACH
57 622-05653 PLANT, GROUND COVER 63.000 EACH
58 622-05654 PLANT, PERENNIAL 30.000 EACH
59 628-09401 FIELD OFFICE, A 9.000 MOS
60 702-51015 CONCRETE, B, FOOTINGS 24.000 CYS
61 703-06028 REINFORCING BARS 484.000 LBS
62 712-08257 PREFABRICATED LUMP LUMP
63 712-08257 PREFABRICATED LUMP LUMP
64 715-01902 WATER SERVICE LINE 2 IN 166.000 LEFT
65 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 105.000 LEFT
66 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 65.000 LET
67 715-05711 PIPE SANITARY SEWER 6 IN 94.000 LEFT
68 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
69 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 4.000 TON
70 718-0498¢6 CLEANOUT 1.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAINS 6.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 19.000 SYS
73 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 802-03896 BOLLARD 4.000 EACH
78 802-04314 SIGN 1.000 EACH
79 802-04314 SIGN 1.000 EACH
80 802-04314 SIGN 1.000 EACH
81 802-04314 SIGN 2.000 EACH
82 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 33.500 LET
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 7.000 SFT
84 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 310.000 LEFT
85 805-96014 SAW CUT, FULL DEPTH 31.000 LET
86 807-02191 HANDHOLE, LIGHTING 2.000 EACH
87 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 310.000 LEFT
88 807-04653 LIGHTING FOUNDATION, 3.000 EACH
89 807-04654 LIGHT POLE 3.000 EACH
90 807-04866 LUMINAIRE, 2.000 EACH
91 807-04866 LUMINAIRE, 3.000 EACH
92 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 210.000 LFT
93 807-86810 SERVICE POINT, II 1.000 EACH
94 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 480.000 LEFT
95 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
96 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
97 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH

98 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 170 CONTRACT ID : R -33894-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE/PEDESTRIAN FACILITY
99 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 72.000 LEFT
100 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 280.000 LET
101 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 377.000 LFT
102 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 16.000 LET

103 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER  : 180 CONTRACT ID : R -34072-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE, 6 IN, REMOVE 1.000 EACH
12 201-02255 TREE, 18 IN, REMOVE 4.000 EACH
13 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 141.000 SYS
16 202-52710 SIDEWALK, CONCRETE, REMOVE 27.000 SYS
17 202-93615 CONCRETE, REMOVE 4.000 SYS
18 203-02000 EXCAVATION, COMMON 1,943.000 CYs
19 203-02070 BORROW 1,104.000 CYs
20 203-09036 LIGHTWEIGHT AGGREGATE 300.000 CYs
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
23 205-06934 TEMPORARY MULCH 1.000 TON
24 205-06936 TEMPORARY SEDIMENT TRAP 28.000 TON
25 205-06937 TEMPORARY SILT FENCE 2,402.000 LET
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 9,444.000 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 526.000 CYS
28 211-09266 STRUCTURAL BACKFILL, TYPE 3 35.000 CYs
29 214-07202 GEOGRID, TYPE IA 400.000 SYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,285.000 TON
31 303-01180 COMPACTED AGGREGATE, NO. 53 42.000 TON
32 304-07490 HMA PATCHING, TYPE B 101.000 TON
33 406-05520 ASPHALT FOR TACK COAT 1.000 TON
34 503-05240 D-1 CONTRACTION JOINT 632.000 LET
35 603-93373 FENCE, PEDESTRIAN 152.000 LET
36 604-06070 SIDEWALK, CONCRETE 5,625.000 SYS
37 604-07894 CURB RAMP, CONCRETE, A 15.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 23.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 18.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
41 605-06125 CURB, CONCRETE, MODIFIED 1,187.000 LET
42 610-08446 PCCP FOR APPROACHES, 6 IN 294.000 SYS
43 610-09108 PCCP FOR APPROACHES, 9 IN 2,474.000 SYS
44  616-02320 GEOTEXTILES 916.000 SYS
45 616-05688 RIPRAP, CLASS 1 195.000 TON
46 616-06405 RIPRAP, REVETMENT 18.000 TON
47 616-06451 RIPRAP, UNIFORM 103.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-06545 FERTILIZER 1.000 TON
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CALL ORDER : 180 CONTRACT ID : R -34072-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-06554 SEED MIXTURE, U 322.000 LBS
51 621-06557 SEED MIXTURE, T 100.000 LBS
52 621-06565 MULCHING MATERIAL 5.000 TON
53 621-06567 WATER 4.000 kGAL
54 621-06574 SODDING 973.000 SYS
55 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 30.000 EACH
56 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 25.000 EACH
57 628-09402 FIELD OFFICE, B 9.000 MOS
58 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 440.000 LEFT
59 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 74.000 LEFT
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,090.000 LEFT
61 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 12.000 TON
62 715-09064 VIDEO INSPECTION FOR PIPE 1,604.000 LEFT
63 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
64 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
65 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 6.000 EACH
66 720-03280 MANHOLE, J, MODIFIED 2.000 EACH
67 720-03905 CATCH BASIN, A 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
70 720-45005 INLET, A2 1.000 EACH
71  720-45045 INLET, J10 1.000 EACH
72 720-45055 INLET, M10 2.000 EACH
73  720-45155 INLET, M10, MODIFIED 1.000 EACH
74 720-45265 PIPE CATCH BASIN, 15 IN 3.000 EACH
75 720-45410 MANHOLE, C4 1.000 EACH
76 720-91051 INLET, A 1.000 EACH
77  720-93409 INLET, B15, MODIFIED 1.000 EACH
78 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 11.000 EACH
79 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 4.000 EACH
80 720-98013 INLET, M 1.000 EACH
81 720-98555 INLET, C15 1.000 EACH
82 732-08419 MODULAR BLOCK WALL 25.000 SYS
83 732-08421 MODULAR BLOCK WALL ERECTION 25.000 SYS
84 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
85 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, III-B 72.000 LEFT
91 802-03821 SIGN, SHEET, WITH LEGEND 2.000 EACH
92 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 224.000 LEFT
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 107.000 SET
94 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 15.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 35.000 SET
96 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
97 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH

98 805-09451 SIGNAL PEDESTAL, 15 FT 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 180 CONTRACT ID : R -34072-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
100 808-03439 TRANSVERSE MARKING THERMOPLASTIC 180.000 LET
101 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 2.000 EACH
102 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 70.000 LET
103 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

104 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 313.000 LFT
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CALL ORDER  : 210 CONTRACT ID : R -34775-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 139.000 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 716.000 SYS
11  203-02000 EXCAVATION, COMMON 400.000 CYs
12 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 5.000 EACH
13 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 10.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,764.000 LET
15 211-02050 B BORROW 580.000 cYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 94.000 TON
17 304-07490 HMA PATCHING, TYPE B 84.000 TON
18 306-08159 MILLING ASPHALT 25.000 SYS
19 402-07433 HMA SURFACE, TYPE B 3.000 TON
20 406-05520 ASPHALT FOR TACK COAT 0.600 TON
21 604-06070 SIDEWALK, CONCRETE 1,532.000 SYS
22 604-07823 STAMPED CONCRETE SIDEWALK 20.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 7.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
26 605-06120 CURB, CONCRETE 139.000 LET
27 610-08446 PCCP FOR APPROACHES, 6 IN 272.000 SYS
28 618-03812 BENCH 2.000 EACH
29 618-97672 TRASH RECEPTACLE 1.000 EACH
30 618-99085 FLAG POLE 3.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06560 MULCHED SEEDING, U 1,920.000 SYS
33 621-06570 TOPSOIL 288.000 CYs
34 621-98038 MULCH, HARDWOOD SHREDDED BARK 3.000 CYS
35 622-03948 PLANTER 3.000 EACH
36  622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 6.000 EACH
37 622-06573 IRRIGATION 6.000 EACH
38  628-09401 FIELD OFFICE, A 3.000 MOS
39  715-94530 ADJUST WATER VALVE TO GRADE 4.000 EACH
40 720-04815 DRYWELL 1.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
46 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 390.000 LET
47 805-03972 CONDUIT, PVC, 1 IN, SCHEDULE 40 200.000 LET
48 807-02191 HANDHOLE, LIGHTING 2.000 EACH
49 807-02352 WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C. 1,660.000 LET
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CALL ORDER : 210 CONTRACT ID : R -34775-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK REHABILITATION
50 807-03484 WIRE XHHW, NO 4 COPPER, 1/C 300.000 LET
51 807-03951 LIGHT POLE, ORNAMENTAL 6.000 EACH
52 807-05815 LIGHTING 1.000 EACH
53 807-11542 FLOODLIGHT 6.000 EACH
54 807-86810 SERVICE POINT, II 1.000 EACH
55 807-86910 CONNECTOR KIT, UNFUSED 6.000 EACH
56 807-86915 CONNECTOR KIT, FUSED 6.000 EACH
57 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
58 807-86930 INSULATION LINK, NON-WATERPROOFED 12.000 EACH
59 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH

60 807-87556 WIRE, THW OR TW, NO 10 COPPER STRANDED 500.000 LFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : 240 CONTRACT ID : R -35270-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 5.000 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 5.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 27.000 EACH
12 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
13 304-07491 HMA PATCHING, TYPE C 333.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 84,304.000 SYS
15 306-08043 MILLING, TRANSITION 200.000 SYS
16 306-08432 MILLING, APPROACH 9,163.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,955.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 52,360.000 LET
20 406-05520 ASPHALT FOR TACK COAT 26.000 TON
21 604-06070 SIDEWALK, CONCRETE 5.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
23 605-06144 CURB AND GUTTER, A, CONCRETE 5.000 LET
24 610-07488 HMA FOR APPROACHES, TYPE C 756.000 TON
25 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
26 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
27 628-09402 FIELD OFFICE, B 9.000 MOS
28 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 18.000 MOS
29 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
30 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 10,177.000 LET
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 10,177.000 LET
34 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 12,500.000 LET
37 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,250.000 LET
38 805-78785 SIGNAL DETECTOR HOUSING 27.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,000.000 LET
40 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 7,110.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,405.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 30,670.000 LET
43  808-75078 TRANSVERSE MARKING, PAINT, 1,240.000 LET
44 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 438.000 LET
45 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 760.000 EACH
48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 786.000 EACH
49 808-97322 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -35547-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-07025 MOBILIZATION AND DEMOBILIZATION 1.000 EACH
8 207-08267 SUBGRADE TREATMENT, TYPE IIIA 53.000 SYS
9 306-08034 MILLING, ASPHALT, 1 1/2 IN 80.000 SYS
10 306-08038 MILLING, ASPHALT, 4 IN 370.000 SYS
11 306-08039 MILLING, ASPHALT REMOVAL 53.000 SYS
12 306-10113 MILLING ASPHALT, 4 1/2 IN 220.000 SYS
13 402-07434 HMA SURFACE, TYPE C 59.000 TON
14 402-07439 HMA INTERMEDIATE, TYPE C 105.000 TON
15 402-07442 HMA BASE, TYPE C 20.000 TON
16 406-05520 ASPHALT FOR TACK COAT 0.250 TON
17 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
18 628-09403 FIELD OFFICE, C 4.000 MOS
19 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 12.000 MOS
20 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
23 801-06710 FLASHING ARROW SIGN 10.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 350.000 LET
26 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 300.000 LFT
27 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 75.000 LFT
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CALL ORDER : 270 CONTRACT ID : R -35548-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-07025 MOBILIZATION AND DEMOBILIZATION 1.000 EACH
8 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
9 306-08038 MILLING, ASPHALT, 4 IN 930.000 SYS
10 402-07434 HMA SURFACE, TYPE C 78.000 TON
11 402-07439 HMA INTERMEDIATE, TYPE C 154.000 TON
12 406-05520 ASPHALT FOR TACK COAT 0.250 TON
13 605-02278 CURB, REMOVE 18.000 LEFT
14 605-06120 CURB, CONCRETE 18.000 LEFT
15 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
18 801-06710 FLASHING ARROW SIGN 10.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 680.000 LET
21 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
22 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LEFT
23 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 250.000 LEFT
24 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 34.000 LET
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CALL ORDER  : 290 CONTRACT ID : R -35605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 3,199.000 cys
12 205-03371 SEDIMENT, REMOVE 250.000 cys
13 205-06930 SPLASHPAD 2.000 TON
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 25.000 TON
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 96.000 LFT
16 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 21.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,185.000 LFT
19 205-06938 TEMPORARY SLOPE DRAIN 50.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 659.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE 1C 4,109.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 376.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,507.000 TON
24 302-06464 SUBBASE FOR PCCP 7.000 cys
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 139.000 SYS
26 306-08042 MILLING, SCARIFICATION/PROFILE 2,615.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07334 QC/OA-HMA, 3, 76, SURFACE, 9.5 mm 542.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 6,200.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,200.000 LFT
31 402-07439 HMA INTERMEDIATE, TYPE C 428.000 TON
32 402-07442 HMA BASE, TYPE C 693.000 TON
33 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 100.000 TON
34 404-05511 SEAL COAT, 2 1,238.000 SYS
35 406-05520 ASPHALT FOR TACK COAT 2.520 TON
36 605-06120 CURB, CONCRETE 302.000 LET
37 610-07487 HMA FOR APPROACHES, TYPE B 317.000 TON
38 610-07488 HMA FOR APPROACHES, TYPE C 138.000 TON
39 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
40 615-06490 RIGHT OF WAY MARKER 24.000 EACH
41 615-06505 MONUMENT, B 3.000 EACH
42 616-02320 GEOTEXTILES 557.000 SYS
43 616-06405 RIPRAP, REVETMENT 316.000 TON
44 616-06451 RIPRAP, UNIFORM 75.000 TON
45 621-06557 SEED MIXTURE, T 141.000 LBS
46 621-06560 MULCHED SEEDING, U 1,901.000 SYS
47 621-06567 WATER 11.300 kGAL
48 621-06574 SODDING 388.000 SYS
49  621-06575 SODDING, NURSERY 2,317.000 SYS
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CALL ORDER : 290 CONTRACT ID : R -35605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
50 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
51 628-09402 FIELD OFFICE, B 14.000 MOS
52 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
53 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 42.000 MOS
54 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 8.000 LFT
55 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 20.000 LFT
56 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 220.000 LFT
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 6.000 LET
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 266.000 LFT
59 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 246.000 LEFT
60 715-08283 PCCP FOR STRUCTURE INSTALLATION 40.000 SYS
61 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 18.000 TON
62 715-09064 VIDEO INSPECTION FOR PIPE 486.000 LEFT
63 715-46005 PIPE END SECTION, DIA 15" 13.000 EACH
64 715-46010 PIPE END SECTION, DIA 18" 6.000 EACH
65 720-45030 INLET, E7 3.000 EACH
66 720-45410 MANHOLE, C4 1.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 11,440.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,120.000 LEFT
70 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 40.000 LET
71 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
73 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 56.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, III-A 108.000 LEFT
76 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 81.200 LFT
77 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 32.500 SET
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 8.000 SFT
80 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 14.000 SET
81 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
82 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 2.000 EACH
83 805-01842 HANDHOLE, SIGNAL 5.000 EACH
84 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 934.000 LEFT
85 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
86 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 4.000 EACH
87 805-09540 LOOP DETECTOR RACK 1.000 EACH
88 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
89 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 6.000 EACH
90 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
91 805-78420 DISCONNECT HANGER 3.000 EACH
92 805-78445 SIGNAL SERVICE 1.000 EACH
93 805-784¢67 SIGNAL CABLE, 3C/8GA 40.000 LEFT
94 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 2,024.000 LEFT
95 805-78485 SIGNAL CABLE, 5C/14GA 50.000 LEFT
96 805-78490 SIGNAL CABLE, 7C/14GA 422.000 LEFT
97 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,297.000 LET

98 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -35605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
99 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 642.000 LET
100 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
101 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
102 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,301.000 LEFT
103 808-06716 LINE, REMOVE 4,795.000 LFT
104 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,248.000 LET
105 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 250.000 LET
106 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 98.000 LFT
107 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
108 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
109 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

110 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 50.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-31504-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 440.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 263.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
14 203-08607 LINEAR GRADING 25,212.000 LFT
15 205-03371 SEDIMENT, REMOVE 10.000 CYS
16 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE 1C 4,399.000 SYS
18 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
19 304-07490 HMA PATCHING, TYPE B 3,053.000 TON
20 306-08033 MILLING, ASPHALT, 1 IN 80,564.000 SYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 16,126.000 SYS
22 306-08043 MILLING, TRANSITION 763.000 SYS
23 306-08432 MILLING, APPROACH 4,407.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 7,998.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 35,871.000 LFT
27 402-07433 HMA SURFACE, TYPE B 43.000 TON
28  406-05520 ASPHALT FOR TACK COAT 24.500 TON
29  412-09355 FOG SEAL 9,750.000 SYS
30 604-07894 CURB RAMP, CONCRETE, A 3.560 SYs
31 604-07896 CURB RAMP, CONCRETE, B 84.480 SYs
32 604-07901 CURB RAMP, CONCRETE, G 120.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 54.830 SYS
34 604-92237 HAND RAIL, STEEL 40.000 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 440.000 LFT
36 606-07484 MILLED HMA CORRUGATIONS 43,870.000 LFT
37 606-09729 MILLED CENTERLINE CORRUGATIONS 21,890.000 LFT
38 610-07487 HMA FOR APPROACHES, TYPE B 364.000 TON
39 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 50.700 TON
40 612-60410 DRILLED HOLE FOR UNDERSEAL 844.000 EACH
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
42 621-06575 SODDING, NURSERY 238.000 SYS
43 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
44 628-09402 FIELD OFFICE, B 8.000 MOS
45 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
46 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 16.000 MOS
47 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
48 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,125.000 LFT
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CALL ORDER : 330 CONTRACT ID : RS-31504-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,125.000 LET
51 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LET
52 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, III-A 100.000 LFT
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 1,000.000 LFT
57 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
58 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 360.000 LET
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 6,249.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 52,087.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 8,269.000 LET
62 808-06716 LINE, REMOVE 318.000 LET
63 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
64 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 159.000 LET
65 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 509.500 LET
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 429.000 EACH
67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 142.000 EACH

68 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 5.000 EACH
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CALL ORDER  : 340 CONTRACT ID : RS-31620-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
12 203-02070 BORROW 20.000 CYs
13 203-08607 LINEAR GRADING 17,363.000 LFT
14 205-03371 SEDIMENT, REMOVE 10.000 cYs
15 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
16 207-09935 SUBGRADE TREATMENT, TYPE 1C 3,345.000 SYS
17 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
18 304-07490 HMA PATCHING, TYPE B 2,579.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN 52,192.000 SYs
20 306-08043 MILLING, TRANSITION 2,380.000 SYS
21 306-08432 MILLING, APPROACH 3,739.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,502.000 TON
24 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 6,003.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 22,356.000 LET
26 406-05520 ASPHALT FOR TACK COAT 27.100 TON
27 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
28 601-02241 GUARDRAIL, REMOVE 50.000 LET
29 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 75.000 LET
31 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
32 606-09729 MILLED CENTERLINE CORRUGATIONS 16,160.000 LET
33 610-07487 HMA FOR APPROACHES, TYPE B 309.000 TON
34 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 137.100 TON
35 612-60410 DRILLED HOLE FOR UNDERSEAL 2,284.000 EACH
36 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
37 628-09402 FIELD OFFICE, B 8.000 MOS
38  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
39 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 16.000 MOS
40 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,088.000 LET
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,044.000 LET
44 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,210.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 35,348.000 LFT
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 23,748.000 LET
49 808-06716 LINE, REMOVE 1,053.000 LET



SCHEDULE OF PAY ITEMS PAGE 20

CALL ORDER : 340 CONTRACT ID : RS-31620-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL
50 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
51 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 11.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 417.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-31980-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 10.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 12.000 EACH
13 207-09935 SUBGRADE TREATMENT, TYPE 1C 853.000 SYS
14 304-07783 HMA PATCHING, TYPE D 1,934.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 100,159.000 SYS
16 306-08043 MILLING, TRANSITION 200.000 SYS
17 306-08432 MILLING, APPROACH 5,594.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 8,263.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 89,215.000 LET
21 406-05520 ASPHALT FOR TACK COAT 29.000 TON
22 506-06333 PCCP PATCHING, FULL DEPTH 853.000 SYS
23 604-06070 SIDEWALK, CONCRETE 10.000 SYS
24 604-07900 CURB RAMP, CONCRETE, F 47.000 SYS
25 605-01870 CURB, CONCRETE, A 10.000 LET
26 610-07788 HMA FOR APPROACHES, TYPE D 461.000 TON
27 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
28 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
29 628-09402 FIELD OFFICE, B 6.000 MOS
30 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 12.000 MOS
31 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,120.000 LET
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,120.000 LET
36 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 5,750.000 LET
39 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 575.000 LET
40 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
41 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,840.000 LET
42 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 6,620.000 LET
43  808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 30,513.000 LET
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 27,081.000 LET
45 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
46 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 168.000 LET
47 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 176.000 LET
48 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
49 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 9.000 EACH



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER : 350 CONTRACT ID : RS-31980-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 331.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 331.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-35943-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,400.000 SYS
9 304-07490 HMA PATCHING, TYPE B 1,495.900 TON
10 306-08036 MILLING, ASPHALT, 2 IN 11,056.000 SYS
11 401-10258 JOINT ADHESIVE, SURFACE 11,982.000 LET
12 402-07433 HMA SURFACE, TYPE B 1,216.400 TON
13 628-09402 FIELD OFFICE, B 6.000 MOS
14 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 430 CONTRACT ID : B -30964-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 20.000 EACH
9 213-09270 FLOWABLE BACKFILL, REMOVABLE 70.000 CYs
10 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO. LUMP LUMP
11 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
12 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
13 628-09402 FIELD OFFICE, B 5.000 MOS
14 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 10.000 MOS
15 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
16 711-01373 BOLT 143.000 EACH
17 711-04297 STRUCTURAL STEEL, FIELD CUT 34.000 SQIN
18 711-05728 REPAIR 1.000 EACH
19 711-51035 STRUCTURAL STEEL 81.000 LBS
20 711-51866 RIVET, REMOVE 107.000 EACH
21  711-95290 FIELD WELDING 45.000 LET
22 711-96479 BOLT, REMOVE 45.000 EACH
23  715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 1.000 EACH
24 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,682.000 LET
25 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 120.000 LET
26 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 326.000 LFT
27 726-11773 BEARING ASSEMBLY, RESET 2.000 EACH
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
29 801-03621 TEMPORARY ILLUMINATION LUMP LUMP
30 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
32 801-06710 FLASHING ARROW SIGN 90.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07118 BARRICADE, III-A 144.000 LEFT
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -33401-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 101.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 415.000 CYs
14 205-06937 TEMPORARY SILT FENCE 1,230.000 LEFT
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 160.000 TON
16 302-07455 DENSE GRADED SUBBASE 28.000 CYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 335.000 SYS
18 401-10258 JOINT ADHESIVE, SURFACE 270.000 LFT
19 402-07433 HMA SURFACE, TYPE B 40.000 TON
20 402-07441 HMA BASE, TYPE B 50.000 TON
21 406-05521 ASPHALT FOR TACK COAT 400.000 SYS
22 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
23 601-02241 GUARDRAIL, REMOVE 351.000 LFT
24 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
25 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 537.500 LET
26 602-06729 BARRIER DELINEATOR 8.000 EACH
27 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 164.000 SYS
28 616-02320 GEOTEXTILES 334.000 SYS
29 616-06405 RIPRAP, REVETMENT 251.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06559 MULCHED SEEDING, R 2,400.000 SYS
32 621-06574 SODDING 165.000 SYS
33 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
34 628-09402 FIELD OFFICE, B 12.000 MOS
35 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 12.000 MOS
36 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 74.000 EACH
38 703-06028 REINFORCING BARS 4,774.000 LBS
39 703-06029 REINFORCING BARS, EPOXY COATED 23,657.000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 38.400 CYSs
41 706-09960 RAILING, CONCRETE, FC 205.000 LEFT
42 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
43 709-51821 SURFACE SEAL LUMP LUMP
44 722-09456 POLYMERIC OVERLAY SYSTEM 360.000 SYS
45 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYs
46 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SET
47 722-51874 OVERLAY DAM 185.000 SET
48 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
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CALL ORDER  : 440 CONTRACT ID : B -33401-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 72.000 LFT
55 801-07119 BARRICADE, III-B 48.000 LFT
56 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 44.000 LET
57 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
58 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 12.000 SFT
59 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 50.000 LET
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 490.000 LET
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 300.000 LET
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -34610-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 999.000 SYS
10 202-02240 PAVEMENT REMOVAL 831.800 SYS
11 202-51822 BRIDGE DECK OVERLAY, REMOVE 999.000 SYS
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
13 203-02000 EXCAVATION, COMMON 864.000 CYs
14 203-02070 BORROW 100.000 CYs
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,056.000 SYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 60.000 TON
17 302-06464 SUBBASE FOR PCCP 45.400 CYS
18 302-07455 DENSE GRADED SUBBASE 100.000 CYs
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,528.000 SYS
20 402-07784 HMA SURFACE, TYPE D 378.200 TON
21 402-07785 HMA INTERMEDIATE, TYPE D 336.200 TON
22 402-07786 HMA BASE, TYPE D 924.400 TON
23 406-05521 ASPHALT FOR TACK COAT 9,166.000 SYS
24 502-06329 pCCP, 12 IN 213.370 SYS
25 503-05310 TERMINAL JOINT 96.000 LET
26 601-01522 GUARDRAIL, TRANSITION TYPE TGB 5.000 EACH
27 601-02241 GUARDRAIL, REMOVE 125.000 LFT
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 125.000 LET
29 602-06729 BARRIER DELINEATOR 12.000 EACH
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 597.200 SYS
31 616-02320 GEOTEXTILES 15.000 SYS
32 616-05688 RIPRAP, CLASS 1 332.000 TON
33 621-06574 SODDING 10.000 SYS
34 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
35 628-09401 FIELD OFFICE, A 12.000 MOS
36 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
37 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 12.000 MOS
38 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 188.000 EACH
40 703-06029 REINFORCING BARS, EPOXY COATED 32,546.000 LBS
41 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 198.000 EACH
42 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFET 8.000 EACH
43 709-51821 SURFACE SEAL LUMP LUMP
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 269.800 SET
45 722-51842 BRIDGE DECK OVERLAY 999.000 SYS
46 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 29.000 CYs
47 722-60824 SURFACE MILLING 999.000 SYS
48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER  : 460 CONTRACT ID : B -34610-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 34,024.000 LET
51 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
53 801-06710 FLASHING ARROW SIGN 360.000 DAY
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 2,060.000 LET
56 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 4.000 EACH
57 808-06716 LINE, REMOVE 7,200.000 LET
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,100.000 LET
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,100.000 LET
60 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 2,240.000 LET
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -34787-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 306-08033 MILLING, ASPHALT, 1 IN 74.000 SYS
10 402-07433 HMA SURFACE, TYPE B 4.000 TON
11 406-05521 ASPHALT FOR TACK COAT 74.000 SYS
12 601-02241 GUARDRAIL, REMOVE 132.000 LEFT
13 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 132.000 LEFT
14 605-06120 CURB, CONCRETE 3.000 LEFT
15 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
16 628-09403 FIELD OFFICE, C 6.000 MOS
17 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 6.000 MOS
18 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
19 703-06029 REINFORCING BARS, EPOXY COATED 509.000 LBS
20 707-11428 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 33 IN X 48 IN 132.000 LET
21 709-51821 SURFACE SEAL LUMP LUMP
22 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,350.000 LET
25 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 24.000 LET
26 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
27 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 348.000 LET
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 99.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 792.000 LFT
32 808-06716 LINE, REMOVE 290.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH






